Itemized Cost Estimate For 100% Site Development Costs (exclude Landscaping)

Date: 16-Apr-2025

SPA File Number: SPA 2019-0065

Project Name: Proposed Travel Stop

Address: 14027 Hurontario Street, Caledon

Owner: Kingdom Team

Prime Consultant Antrix Architects Inc.

Sub consultant - Civil Flora Designs Inc.

Note: All estimated costs includes material and installation costs of on-site and off-site works.

1: |OFF-SITE WORKS - SERVICING QUANTITY UNIT UNIT PRICE AMOUNT

a) [STORMWATER MANAGEMENT
Catchbasin 2.00 each $ 2,800.00 | $ 5,600.00
Storm manhole - 1200mm dia 1.00 each $ 5,200.00 | $ 5,200.00
300mm dia storm sewer 15.69 m $ 250.00 | $ 3,922.50
Storm Sewer Insulation 15.69 m $ 28.00 | $ 439.32
Head Wall (OPSD 804.030) 1.00 each $ 3,200.00 | $ 3,200.00
Head Wall (OPSD 804.040) 3.00 each $ 5,500.00 | $ 16,500.00
600mm dia Conc. Culvert 55.00 m $ 525.00 [ $ 28,875.00
825mm dia Conc. Culvert 36.00 m $ 650.00 | $ 23,400.00
Box Culvert 1.00 L.S. $ 4,500.00 [ $ 4,500.00
Rip Rap 1.00 each $ 1,600.00 | $ 1,600.00

b) [SERVICING - SANITARY
NONE N.A. $ - $ -

c) [SERVICING - WATER
NONE N.A. $ - $ -

SUB-TOTAL OFF SITE WORKS - SERVICING (1)| $ 93,236.82

NOTE:

The quantities within the construction cost and/or securities estimate (this document)

represents the quantities derived from our engineering design, however, the cost

associated with each item is for budget purpose only and is not an engineering design

element.

The unit rate noted here are for reference purpose and are based on market condition

and are subject to change.

The Engineer's seal on the cost estimate shall not be interpreted as a warranty and/or a

guarantee for the estimated project cost.

A contractor or a cost consultant would be the best qualified person to prepare

estimated project cost.
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Itemized Cost Estimate For 100% Site Development Costs (exclude Landscaping)

Date: 16-Apr-2025

File Number: SPA 2019-0065

Project Name: Proposed Travel Stop

Address: 14027 Hurontario Street, Caledon

Owner: Kingdom Team

Prime Consultant Antrix Architects Inc.

Sub consultant - Civil Flora Designs Inc.

Note: All estimated costs includes material and installation costs of on-site and off-site works.

1: |ON-SITE WORKS - SERVICING QUANTITY UNIT UNIT PRICE AMOUNT

a) |STORMWATER MANAGEMENT
Catchbasin 8.00 each $ 2,800.00 [ $ 22,400.00
Double Catchbasin 2.00 each $ 3,800.00 | $ 7,600.00
Storm manhole - 1200mm dia 8.00 each ) 5,200.00 | $ 41,600.00
Storm manhole - 1500mm dia 2.00 each $ 7,500.00 | $ 15,000.00
200mm dia storm sewer 49.66 m $ 165.00 | $ 8,193.90
250mm dia storm sewer 113.49 m $ 210.00 | $ 23,832.90
300mm dia storm sewer 116.08 m ) 250.00 | $ 29,020.00
375mm dia storm sewer 146.53 m $ 300.00 | $ 43,959.00
450mm dia storm sewer 73.79 m $ 375.00 | $ 27,671.25
525mm dia storm sewer 57.83 m $ 450.00 | $ 26,023.50
600mm dia storm sewer 49.33 m 3 525.00 | $ 25,898.25
Storm Sewer Insulation 358.01 m $ 28.00 | $ 10,024.28
Swale subdrain 531.75 m $ 65.00 | $ 34,563.75
Head Wall (OPSD 804.030) 4.00 each $ 3,200.00 | $ 12,800.00
CDS PMSU 2020-5 1.00 each $ 26,500.00| 9% 26,500.00
Pond Outlet Structure 1.00 each $ 8,500.00 [ $ 8,500.00
Rip Rap 6.00 each $ 1,600.00 | $ 9,600.00
Other $ - $ -

b) |SERVICING - SANITARY
Septic System & Area Bed 1.00 each $ 350,000.00 [ $ 350,000.00
Sanitary Manhole 11.00 each $ 5,800.00 | $ 63,800.00
200mm dia sanitary sewer 244 .98 m $ 210.00 | $ 51,445.80
Sanitary Sewer Insulation 2414 m $ 28.00 | $ 675.92
Grease Tank 2.00 each $ 3,650.00 | $ 7,300.00
Other $ - $ -

c) |SERVICING - WATER
Water Service Connections 1.00 each $ 1,200.00 | $ 1,200.00
50mm dia watermain with Fittings 80.15 m $ 85.00 | $ 6,812.75
100mm dia watermain with Fittings 99.85 m $ 110.00 | $ 10,983.50
150mm dia watermain with Fittings 97.80 m $ 150.00 | $ 14,670.00
250mm dia watermain with Fittings 2.20 m $ 200.00 | $ 440.00
300mm dia watermain with Fittings 4.22 m $ 250.00 [ $ 1,055.00
300mm dia Valve & Box 1.00 each $ 4,800.00(9% 4,800.00
150mm dia Valve & Box 1.00 each $ 2,850.00 [ $ 2,850.00
100mm dia Valve & Box 1.00 each $ 2,200.00 | $ 2,200.00
50mm dia Valve & Box 4.00 each $ 1,800.00 | $ 7,200.00
Fire Hydrant 1.00 each $ 3,200.00 | $ 3,200.00
Detector Check Valve with Chamber 1.00 each $ 4,800.00 | $ 4,800.00
Other $ - $ -

SUB-TOTAL ON SITE WORKS - SERVICING (1)[ $ 906,619.80
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: |ON-SITE WORKS - GRADING QUANTITY UNIT UNIT PRICE AMOUNT
Site preparation 1.00 L.S. $ 3,000.00 | $ 3,000.00
Topsoil stripping and stockpiling 1606.28 m> $ 8.00|% 12,850.27
Cut-Fill from on-site material 9637.70 m> $ 12.00 [ $ 115,652.45
Export of stripped soil 8031.42 m° $ 10.00 | $ 80,314.20
Import of engineered fill including grading 0.00 m° $ 24.00 | $ -
Silt fencing 689.00 m $ 18.00 | $ 12,402.00
Stone Pad at Construction Entrance 1.00 each $ 1,800.00 | $ 1,800.00
Sediment Basin 2.00 each $ 1,600.00 | $ 3,200.00
Interceptor Swale 584.00 m $ 45.00 | $ 26,280.00
Rock Check Dam 15.00 each $ 450.00 | $ 6,750.00
Ditch Chexx 4.00 each $ 550.00 | $ 2,200.00
Silt Soxx 80.00 m $ 22.00| $ 1,760.00
Other ESC measures 1.00 L.S. $ 3,000.00 | $ 3,000.00
Barrier curb 1288.88 each $ 95.00 [ $ 122,443.60
Concrete sidewalks 511.53 m? $ 52.00 | $ 26,599.56
Tactile Walking Surface Plates 6.00 m $ 365.00 | $ 2,190.00
Heavy duty asphalt paving including granular 16008.94 m” $ 52.00 [ $ 832,464.88
Regular duty asphalt paving including granular 0.00 m? $ 42.00 | $ -
Other $ - $ -

SUB-TOTAL ON SITE WORKS - GRADING (2)| $ 1,252,906.96

| TOTAL ESTIMATED COST (1+2)[ $ 2,159,526.76 |

NOTE:

The quantities within the construction cost and/or securities estimate (this
document) represents the quantities derived from our engineering design,
however, the cost associated with each item is for budget purpose only and is
not an engineering design element. C.C.PATEL
The unit rate noted here are for reference purpose and are based on market 100136451
condition and are subject to change.

The Engineer's seal on the cost estimate shall not be interpreted as a warranty
and/or a guarantee for the estimated project cost.

A contractor or a cost consultant would be the best qualified person to prepare
estimated project cost.
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